

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 1
June 4, 2024

PROJECT: North Miami Ave. Bridge 874035 Replacement Over C-8 Canal
Project No. 20230196

BID DUE DATE: June 26, 2024; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties


This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE PLANS:

1. Delete plans dated 5/31/2024 from Volume III of the original Solicitation Documents, in its entirety and replace with "Revised Plans for Addendum No.1" included in the link below.
2. Add Existing Plans Biscayne Canal Bridge at North Miami Avenue Dade County Fla "20230196 Existing Bridge Plans for Addendum 1" included in the link below.

Link: [Addendum No.1 for Project 20230196](#)

END OF ADDENDUM NO. 1

Alejandro Martinez-Esteve, 
Chief Program Management Office
Department of Transportation and Public Works (DTPW)

AM:lh

c: Laura Hernandez, DTPW	Katherine Fernandez, DTPW	Ryan Fisher, P.E. DTPW
Gabriel Delgado, P.E. DTPW	Laurie Johnson, SBD	
Caesar Suarez, SBD	Clerk of the Board	
Project File		